



Mar 15, 2012

Infrastructure and Capital Works
Town of Markham
101 Town Centre Boulevard
Markham, ON
L3R 9W3

Attention: Dale MacKenzie

Re: Main St (16th Ave to Major Mackenzie Dr), Pole Relocation, Our File #307719

Note: The hydro work for the two poles at southeast corner of Main St and Major Mackenzie Dr needs approval from MTO and York Region, which could take time. Therefore the hydro work for these two poles will be under another Work Order and have separate estimate from the following one.

Dale, please find below our estimate for the above project, this is only an estimate and actual cost will be billed upon completion of our work. The breakdown of our work is the installation of 28 new poles, the installation of 17 new anchors, the installation of 4 new transformers, the installation of 10 terminations, the installation of 2 new SCADAMATE LIS, the removal of 23 existing poles, the removal of 5 existing transformers, the removal of 10 existing terminations, the removal of 2 existing SCADAMATE LIS.

PowerStream Inc. will require a Purchase Order for \$ 454,815.90+ HST = \$513,941.97.
The following is a breakdown of the project.

<u>Item</u>	<u>P.S. Share</u>	<u>Town of M. share</u>	<u>Total Cost</u>
Material	\$455,139.96	N/A	\$455,139.96
Labour & Equipment	\$454,815.90	\$454,815.90	\$909,631.80
Total	\$909,955.86	\$454,815.90	\$1,364,771.76

If you have any questions, please contact me.

Regards

Jiacheng Zhang
Design Technician, Capital
PowerStream Inc.
e-mail: Jiacheng.Zhang@powerstream.ca

PowerStream Inc.

161 Cityview Boulevard, Vaughan, ON L4H 0A9 Tel: 905-417-6900 Fax: 905-532-4505 www.powerstream.ca

Mar 15, 2012

Infrastructure and Capital Works
Town of Markham
101 Town Centre Boulevard
Markham, ON
L3R 9W3

Attention: Dale MacKenzie

Re: Main St at Major Mackenzie Dr, Pole Relocation, Our File #308733

Note: The estimate is for the hydro work for the two poles at southeast corner of Main St and Major Mackenzie Dr.


Dale, please find below our estimate for the above project, this is only an estimate and actual cost will be billed upon completion of our work. The breakdown of our work is the installation of 1 new pole, the installation of 2 new anchors, the installation of 1 new SCADAMATE LIS, the removal of 1 existing poles, the removal of 1 existing SCADAMATE LIS.

PowerStream Inc. will require a Purchase Order for 30,121.74+ HST = \$34,037.57.
The following is a breakdown of the project.

<u>Item</u>	<u>P.S. Share</u>	<u>Town of M. share</u>	<u>Total Cost</u>
Material	\$69,034.68	\$0.00	\$69,034.68
Labour & Equipment	\$30,121.74	\$30,121.74	\$60,243.48
Total	\$99,156.42	\$30,121.74	\$129,278.16

If you have any questions, please contact me.

Regards



Jiacheng Zhang
Design Technician, Capital
PowerStream Inc.
e-mail: Jiacheng.Zhang@powerstream.ca